SECTION 01 43 00

QUALITY ASSURANCE

PART 1 - GENERAL

1.01

1.02

1.03

1.04

SECTION INCLUDES
Contractor’s construction quality plan.

Contractor’s quality control representative.

RELATED SECTIONS

Field samples and site mockups are specified in Section 01 43 38, Field Samples
and Mockups.

MEASUREMENT AND PAYMENT

Separate measurement or payment will not be made for work required under this
Section. All costs in connection with the work specified herein will be considered to
be included with the related item of work in the Bid Schedule of the Bid Form, or
incidental to the Work.

SUBMITTALS

Construction Quality Plan: Submit the Contractor’s proposed Construction Quality
Plan not later than 14 Days after the effective date of the Notice to Proceed. The
Contractor’s Construction Quality Plan will be reviewed by the Engineer, who will
provide comments to the Contractor within 20 Days after its submittal. The
Contractor shall revise its plan in accordance with the review comments and
resubmit as required. The Contractor shall perform the Work in accordance with the
approved plan.

1. Inthe event that the Contractor chooses to schedule activities prior to the
approval of the Construction Quality Plan, the Contractor shall submit interim
Quiality Plans for such activities to the Engineer for approval. The activities
addressed in such Quality Plans may not be started until the appropriate Quality
Plan has been approved by the Engineer. Such plans shall be incorporated later
into the overall Construction Quality Plan.

Construction Quality Control Representative: Submit to the Engineer for approval,
within ten Days after the effective date of the Notice to Proceed, the name,
qualifications, experience, and resume of the contractor’s proposed Construction
Quality Representative as specified in Article 1.06 herein.

Quiality Control Testing Firm: The Contractor shall submit the name, address, and
gualification, together with the scope of proposed services, of the proposed testing
firm to the Engineer for approval as least 30 Days prior to the scheduled
commencement of any work involving such testing. Should the Contractor desire to
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QUALITY ASSURANCE

use more than one firm for quality control testing, the required information shall be
submitted for each such proposed firm.

1.05 CONTRACTOR’S CONTRUCTION QUILITY PLAN

A. The Contractor shall prepare a Construction Quality Plan which shall identify the
Contract quality requirements for each activity and describe how the Contractor
intends to furnish that quality, including control testing, certification, and records
which the Contractor intends to provide.

B. The Construction Quality Plan shall include, but not be limited to, the following
elements:

=

8.

9.

Training of personnel;

Installation, inspection, examination, and test control;
Control of measuring and test equipment;

Material control,

Control of non-conforming items;

Subcontractor controls;

Supplier and vendor controls:

Documentation and records control;

Special process control, and

10. Facility turnover.

11.Test Program Plan.

C. Test Program Plan:

1.

2.

3.
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A Test Program Plan shall be prepared, identifying the approach for
accomplishing each of the specified tests. A narrative shall be prepared for each
test specified, describing the test set-up, equipment, and instrumentation that will
be used; procedure to be implemented; and the anticipated, as well as
acceptable, test results. Drawings showing the relationship of the test sample
and all significant components of the test equipment shall be included, as
necessary, to describe the test set-up and procedure. The Test Program Plan
shall include the test sequencing.

Equipment specifications and calibration methods for all testing equipment shall
be included in the Test Program Plan.

Identity and qualifications of personnel who will perform testing shall be included
in the Test Program Plan.
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4. The Test Program Plan shall include the proposed format for reporting test data.

5. The projected schedule for test procedure submittals, test executions, and test
results report submittals shall be included in the Test Program Plan.

6. After approval of the Test Program Plan, any proposed changes will require
approval of the Engineer prior to implementing the change.

1.06 CONTRACTOR’S QUALITY CONTROL REPESENTIVE

A. The Contractor shall assign a Quality Control Representative to monitor the quality
of construction activities.

B. In addition to persons performing or directly supervising the Work, the Contractor
shall use qualified persons for quality verification and audits. These employees shall
not be part of the production staff nor subject to the authority of the production staff,
and shall have the necessary authority to perform their roles effectively.

C. The Contractor shall define the responsibility and authority of personnel primarily
responsible for performing quality verification and audits. Include responsibility and
authority to perform the following:

1. Identify and record nonconforming items or conditions;
2. Initiate and recommend correction through appropriate channels;

3. Verify correction or implementation of solutions to correct nonconforming items or
conditions; and

4. Prevent or control further nonconformance.

PART 2 - PRODUCTS

Not Used

PART 3 — EXECUTION

Not Used

END OF SECTION 01 43 00
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